ADDENDUM #2
TO SPEC. 05-058

Pine Lake Road Widening 40" to 60" Street from
Thompson Creek to Shadow Pines
CIP 700014

Addendum #2 to Spec. 05-058 for above project to be opened on Wednesday, March
16, 2005 at 12:00 noon.

Non-mandatory pre-bid conference was held Thursday, March 3, 2005 at City of
Lincoln, Public Works-Engineering Services, 531 Westgate Blvd, Training Room, from
10:00 AM until 12:00 NOON. The purpose of this meeting was to review bid documents
and answer any questions. The minutes from the meeting and subsequent changes are
posted on the City of Lincoln, Purchasing website. All prospective bidders are to go to
the website and download all addendums and acknowledge receipt in the bid submittal
document.

Website: http://www.lincoln.ne.qgov/city/finance/purch/spec/index.htm

Dated this 9t day of March, 2005.

Purchasing Department

Mary L. Long
Assistant Purchasing Agent



ADDENDUM #2
TO SPEC. 05-058

March 9, 2005
Pine Lake Road Widening 40™ to 61" Street

& S. 56" Street from
Thompson Creek Blvd. To Shadow Pines Drive.

Addendum #2 to Spec. 05-058 for above project to be opened on Wednesday, March 16, 2005 at
12:00 noon. Any and all additional questions need to be in writing to Mary Long in the
Purchasing Department by noon, Monday, March 14, 2005. No questions will be answered
after this time. Mary’s fax number is 441-6513 or her ¢-mail is mlong@lincoln.ne.gov.

Please note the following changes to the bid package:

A revised Bidding Schedule is included as part of Addendum #2. Please replace the original
Bidding Schedule in the bid package with the revised Bidding Schedule. A summary of the
Bidding Schedule modifications are listed in this addendum for your information.

BIDDING SCHEDULE MODIFICATIONS:

Page 3: Item No. ¢7.0005 Delete the item “Concrete Sidewalk, 6” Thick” from the
Bidding Schedule. This will be paid for as “Concrete Sidewalk 4” Thick.”

Page 3: Item No. (7.0020 Change the quantity for the pay item “Concrete Sidewalk 4”
Thick” from 96,662.000 S.F. to 104,515 S.F. :

Page 3: Item No. 07.0040 Change the quantity for the pay item “Concrete Driveway, 57
Thick” from 5,151.000 S.F. to 5,219 S.F.

Page 4: Delete Item No. 32.0005 “Temporary Seeding (Perennial Ryegrass)”
Page 4: Add Item No. 50.0020 “Cover Crop”, Quantity = 8.000 Ac.

Page 5: Item No. 50.0001 Change the item description from “Sign Sleeve Breakaway
Anchor” to “Ground Sleeve.”

Page 6: Add Item No. 21.1680 “Remove 15” R.C. Flared End Section”, Quantity 1 Ea.
Page 9: Delete Item No. 21.1080 “Tap Existing R.C. Box.”
Page 9: Delete Item No. 50.0001 “Misc. Remove 36” R.C. Plug.”

Page 10: Item No. 23.0490 Change the quantity for the pay item “Hydrant Complete
L=5.5"" 10.000 Ea to 9.000 Ea.
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Addendum #2 to Spec 05-058
Pine Lake Road Widening, 40™ to 61%
March 9, 2005

Page 10: Add Item No. 23.0492 “Hydrant, Complete L=6.5’”, Quantity 1 Ea,
Page 11: Delete Item No. 23.0652 “12” Dual Purpose Sleeve, M.J. (1=15").”
Page 11: Delete Item No. 23.0654 “6” Dual Purpose Sleeve, M.J. (L=15"}.”
Page 12: Delete Item No. 50.0001 “Misc. 24" Dual Purpose Sleeves, M.J.”

Page 12: Item No. 24.0225 Change the quantity for the pay item “Relocate Metro Street
Name Sign” from 1.000 Ea. to 2.000 Ea.

Page 13: Item No. 24.0807 Change the quantity for the pay item “Pull Box Type, PB-9”
from 19.000 Ea. to 15.000 Ea.

Page 13: Item No. 24.0810 Change the quantity for the pay item “Pull Box, Type
FOR27” from 39.000 Ea. to 38.000 Ea.

Page 13: Item No. 24.0903 Change the quantity for the pay item “Conduit In Trench, 1 -
Y2 Inch” from 1,797 L.F. to 14,425 L.F.

Page 15: Item No. 24.1380 Change the quantity for the pay item “Ground Rod 10°” from
12.000 Ea. to 10.000 Ea.

Page 15: Delete Item No. 24.1503 “Luminaire, 250W HPSV-SC.”

Page 15: Add Item No. 24.1508 “Luminaire, 250W HPSV-PC”, Quantity = 11.000 Ea.
Page 15: Delete Item No. 24,1502 “Luminaire, 150W HPSV-SC”

Page 15: Add Item No. 24.1507 “Luminaire, 150W HPSV-PC”, Quantity = 6.000 Ea.

Page 15: Item No. 24.5219 Change the quantity for the pay item “Install Mast Arm Pole
Type MA-2” from 6.000 Ea. to 2.000 Ea.

Page 15: Item No. 24.5222 Change the quantity for the pay item “Install Mast Arm Pole,
Type MA2 (Arm > 50°)” from 13.000 Ea. to 7.000 Ea.

Page 15: Add Item 50.0001 “Install Mast Arm Pole, Type MA2 (Arm > 50°), Less
Traffic Mast Arm,” Quantity = 6.000 Ea.

Page 15: Add Item 50.0001 “Install Mast Arm Pole, Type MA2, Less Traffic Mast
Arm,” Quantity = 2.000 Ea.

Page 16: Item No. 24.6011 Change the item description from “Install Traffic Signal

Cabinet, Type C And Pad” to “Install Traffic Signal, Type C” and change the quantity
from 2.000 Ea. to 3.000 Ea.
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Addendum #2 to Spec 05-058
Pine Lake Road Widening, 40" to 61%
Match 9, 2005

Page 16: Item No. 24.6020 Change the item description from “Install Locate Stake” to
“Locate Stick™ and change the quantity from 9.000 Ea. to 10.000 Ea. and delete all
references to “Install” on the Plans.

Page 16: Item No. 4.6204 Change the bid unit for “Install and Adjust Emergency
Receiver” from L.F. to Ea.

Page 16: Delete Item No. 50.0005 “Misc. Conduit In Trench,1-1/2 Inch “H”.

Page 17: Item No. 50.0001 Change the item description from “Misc. Street Light Pole,
Type LS-EM-8-45-12T-5-0.25” to “Misc. Street Light Pole, Type SL-EM-S-45-12T-5-
0.25.”

PLAN SHEET MODIFICATIONS:

Plan Sheets 2 and 3: Modifications to item descriptions, units, or quantities as noted
above in the revised Bidding Schedule will also be modified on the Schedule of
Approximate Quantities plan sheets in the bid plan set. In addition to the Bidding
Schedule modifications, the following corrections have been made:

Plan Sheet 2: Change the bid unit for *“*Crushed Rock Surfacing In Place” from S.Y. to
Ton.

Plan Sheet 2: Add an asterisk after the bid item “Crushed Rock Surfacing In Place” and
add an asterisk with the following note at the bottom of the second table: “Payment for
Crushed Rock Surfacing In Place includes the removal of the rock after it is no longer

needed.”

Plan Sheet 3: Change the pay item for “Remove Traffic Signal, Complete” from L.S. to
Ea.

Plan Sheet 77: Add detail for water main “Temporary Blow-Off Vertical Profile.” See
attached sheet for detail.

Plan Sheet 77a: Add the following note: “The Contractor shall verify the elevation of
the water main from Station 161+77 to Station 163-+88 prior to ordering fittings.”

Various Sheets: Delete the words “with Blanket” in Buffalo Grass Plugs install notes.
Buffalo grass plugs will not use a blanket.

CONTRACT AGREEMENT MODIFICATIONS:

Page 6: Delete information in “Completion Date” section and replace with the following:
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Addendum #2 to Spec 05-038
Pine Lake Road Widening, 40" to 61%
March 9, 2005

“See special provision section “COMPLETION DATES:” for the completion date
associated with the entire project as well as completion dates for the project
individual phases.”

SPECIAL PROVISION MODIFICATIONS:
Make the following modifications to the Special Provisions:

Page 3: In the second paragraph delete the sentence “Liquidated damages will be
assessed as identified in the special provisions section of the City of Lincoln Standard
Specifications for Municipal Construction.”

Page 3: Add the following phrase to the end of the last sentence of the third paragraph:
“except for landscaping operations.”

Page 4: Under City of Lincoln Water System, add the following sentence: “The Lincoln
Water System will provide flushing and disinfection services on this project.”

Page 5: Replace the Lincoln Electric System contact information with the following:
Contact: Steve Wallingford
Phone (402) 467-7529

Page 12: Delete the last bullet refernng to type of pipe and replace with “Water main
pipe shall be Ductile Iron Pipe.”

Page 13: Change the quantity from 1 Ea. to 2 Ea. for “Metro Street Name Sign (Relocate
— Use Existing)

Page 14: For the Beaver Creck Lane traffic signal change the quantity from 4 Ea to 2 Ea.
for “MD-1 Probe”

Page 14: For the 56™ Street & Pine Lake Road traffic signal change the mast arm length
description from “MA-2-72-45-12T-5" to “MA-2-75-45-12T-5.”

Page 14: For the 59™ Street & Pine Lake Road traffic signal, delete “4 Ea. Metro Street
Name Sign.”

Page 15: For the Red Rock Lane & Pine Lake Road traffic signal, delete “4 Ea. Metro
Street Name Sign.”

Page 18: Change the pay item for cover crop seeding from “Cover Crop Seeding” to
“Cover Crop.”

Add the following sentence to the STATUS OF RIGHT OF WAY: “Right of way acquisition is
anticipated to be completed prior to Contractor operations for each phase of construction.”
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Addendum #2 to Spec 05-058
Pine Lake Road Widening, 40" to 61*
March 9, 2005

Add the following sections to the Special Provisions:
TRAFFIC SIGN GROUND SLEEVES
A. MATERIAL
The ground sleeve shall be Foresight 19-VR18 or approved equivalent.
B. INSTALLATION

The Contractor shall be responsible for installing the ground sleeve as indicated in the
plans prior to the installation of the concrete medians. No coring shall be allowed to
install the ground sleeve. In the event the ground sleeve is not installed, the concrete
shall be removed to the nearest joint and reinstalled with ground sleeve in place. The
ground sleeve shall be constructed plumb and care shall be taken during concrete
finishing to avoid fines washing into the voids around the sleeve.

C. METHOD OF MEASUREMENT AND BASIS OF PAYMENT

Measurement and payment for ground sleeves shall be at the contract bid price, per
each. The bid price shall be full compensation for delivering and installing the
ground sleeves and for all labor, equipment, tools, materials, and incidentals
necessary to complete the work in accordance with the plans and these Specifications.

MODIFICATIONS TO CHAPTER 10.00

Article 10.05 BASIS OF PAYMENT for the bid item “Crushed Rock Surfacing (In
Place)”

The last sentence of the first paragraph is modified as follows:
“Such payment shall be full compensation for all materials; hauling, spreading,
scarifying, compacting, and removal; application of water; and materials,
equipment, tools, labor and incidentals necessary to complete the work.”
MODIFICATIONS TO CHAPTER 21.00
Add the following to Chapter 21.00 STORM SEWERS:
Article 21.08, Section H REMOVAL OF EXISTING STRUCTURES. BASIS OF

PAYMENT shall be modified to include the following removal items with the
following:

“The removal of existing appurtenant structures as called for on the plans, completed
in conformance with these specifications and accepted by the Engineer, shall be
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Addendum #2 to Spec §65-038
Pine Lake Road Widening, 40™ to 1%
March 9, 2005

counted and paid for at the unit price bid Per lineal foot for REMOVE 38” X 60”
ELLIPTICAL PIPE,

“The removal of existing appurtenant structures as called for on the plans, completed
in conformance with these specifications and accepted by the Engineer, shall be
counted and paid for at the unit price bid Per lineal each for REMOVE 38” X 60”
ELLIPTICAL FLARED END SECTION, and REMOVE R.C. BOX, WINGWALLS
& HEADWALLS (COMPLETE). No classifications shall be made as to size of the
structure or appurtenance. Such payment shall be full compensation for all
excavation, removal to the line indicated, salvage as required, plugging, preparation
of existing surfaces, backfill, materials, equipment, tools, labor and incidentals
necessary to complete the removal.

Article 21.13 30” C.M.P. Storm Sewer

A. MATERIAL

30” C.M.P. Storm Sewer, 16 Gauge.
30” C.M.P. Storm Sewer, 16 Gauge
B. INSTALLATION

The Contractor shall be responsible for installing the 30”* C.M.P. Storm Sewer, 16
Gauge as indicated in the plans.

C. METHOD OF MEASUREMENT AND BASIS OF PAYMENT

30” C.M.P. Storm Sewer, 16 Gauge constructed according to the plans and
specifications and accepted by the Engineer shall be measured and paid for at the
contract unit price per lineal foot. Such payment shall be full compensation for
furnishing all materials, installation, compaction, removal, labor equipment, tools
and incidentals necessary to complete the work.

Article 21.13 30” X 45 Degree C.M. Bend. 16 Gauge

A. MATERIAL
30” X 45 Degree C.M. Bend, 16 Gauge.
B. INSTALLATION

The Contractor shall be responsible for installing the 30” X 45 Degree C. M.
Bend, 16 Gauge as indicated in the plans.
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Addendum #2 to Spec 05-058
Pine Lake Road Widening, 40™ to 61%
March 9, 2005

C. METHOD OF MEASUREMENT AND BASIS OF PAYMENT

30” X 45 Degree C.M. Bend, 16 Gauge constructed according to the plans and
specifications and accepted by the Engineer shall be measured and paid for at the
contract unit price per lineal foot. Such payment shall be full compensation for

furnishing all materials, installation, compaction, removal, labor equipment, tools
and incidentals necessary to complete the work.

PRE-BID MEETING:

Included as part of this addendum are the attached pre-bid meeting minutes.
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Project ltems

ltem Number Quantity Unit Unit Price Extension
Section: 1 Removals

01.0100 12,02.000 CY. § I |
Pavement & Sidewalk Removal

01.0210 500.000 LF. [s ] §$ }
Type "A" Sawing

01.0220 3541000 LF. |$ I
Type "B" Sawing

01.0230 133.000 LF. § 15 |
Type "C" Sawing

02.0010 1000 LS. 3 |8 |
General Clearing & Grubbing

02.0020 25000 Ea. $ | Es |
Tree Removal (12" to 23"

Section 1 Total: i$ 1
Section: 2 Pavement and Miscellaneocus ltems

01.0040 5988.000 SY. § I3 |
Asph. Conc. Pav't, Class 2 (6" Base)

50.0035 500.000 Ton 5 8 |
Temporary Asphalt

01.0140 737.000 Ton ] §$ [
Asph. Conc. Surface Course, For Arterial Street

01.0170 12000 Ea. § |{$ |
Adjust Manhole to Grade, Complete

01.0180 18.000 Ea. s I
Adjust Water Valve Box To Grade, Complete

01.0190 13.000 Ea. § 15 }
Standard Monument Box (In Place)

Itern Schedule: 700014 Page 2 03/0%/2005



ltem Number Quantity Unit Unit Price

02.0110

03.0060
06.0050
06.0060C

07.0020

Concrete Median Nose, {In Place)

Extension

93,356.000 C.Y. f$

Earth Borrow Measured in Embankment (E.Q.)

91,245.000 S.Y. h

9" Portland Cement Conc. Pav't W/ integral Curb

24000 Ea. §

41,297.000 S.F. i$

Concrete Median Surfacing, 4" Thick

104,515.000 S.F. #

Concrete Sidewalk, 4" Thick

07.0040

08.0015

5219.000 S.F. b

Concrete Driveway, 5" Thick

129,185.000  Lb. }s

Reinforcing Steel for Retaining Walls {In Place)

08.0020

1,436.000 C.. }$

Conerete for Retaining Walls (in Place)

08.0025

09.0070

10.0010

30.0010

30.0080

32.0019

Modular Block Retaining Wall

3,044,000 S.F. l$

1,588.000 L.F. 1$

48" Pipe Railing Fence (In Place)

300.000 Ton }s

Crushed Rock Surfacing (In Place)

240,150.000 S.F. ]$

Sodding, Complete

e @ S

Seeding, Type "D"

115.000 Bale i$

Straw Bale Dike installation

Item Schedule: 700014 Page 3
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Hem Number Quantity Unit

32.0020

32.0030

Unit Price

Extension

115.000 Bale $

Straw Bale Dike Maintenance

115.000 Bale i$

Straw Bale Dike Removal

32.0040

32.6050

Synthetic Fabric Silt Fence Installation

7,405.000 L.F. ]$

Synthetic Fabric Silt Fence Maintenance

32,0060

32.0070

32.0080

7.405.000 L.F. js

Synthetic Fabric Silt Fence Removal

96.000 Ea. 5

Install Storm Drain Inlet Protection

o En ;

Storm Drain Inlet Protection Maintenance

32.0090

50.0040

50.0040

96.000 Ea. Es

Remove Storm Drain Inlet Protection

8,975.000 S.Y. 1$

Install Type | Erosion Control Mat

8,975.000 S.. p

Type 1 Erosion Control Mat Maintenance

50.0085
50.0045
50.0020

50.0013

100.000 L.F. 1$

Sheet Piling (8' Sheets) For Construction Protection

69,128.000 SF. ;s

Buffalo Grass Plugs

B i$ L

Cover Crop

R ;

Construction Staking

ftem Schedute: 760014 Page 4
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Item Number Quantity Unit Unit Price Extension

50.0015 1000 LS. 1B !

Traffic Control

o L LS]$ L Hs |

Mobilization

50.0001 24.000 Eaf$ s ]
Ground Sleeve

o o s;:|$ 5 E!

Detectable Warning Panel

Lo . ; 5 |

Compost

B .Section 2 Total: I$ l

Section: 3 Markings

13.0270 10,378.000 LF. ﬁ |'s u
Paint Marking, 4" Yellow

13.0275 10,751.000 L.F. 1$ |$ E*
Paint Marking, 4" White

13.0280 10,673.000 L.F. [$ Eis }
Paint Marking, 8" White

Paint Marking, 12" White

Paint Marking, 12" Yellow
13.0530 70.000 LF. { {§

13.0533 400.000 LF. i$ §|$ [
Remaove Paint Marking, 12"

[

Remove Paint Marking, 4"

13.0532 180.000 L.F.
Remove Paint Marking, 8"

(€8]
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Item Number Quantity Unit Unit Price Extension

50.0001 60.000 Ea. $ ] E$ }l

Raised Pavement Markers

Section: 4 Storm Dralnage ltems

50.0005 55.000 LF. § s |
30" C.M.P. Storm Sewer, 16 Gauge

50.0001 1000 Ea. 3 s it
30" x 45 Pegree C.M. Bend, 16 Gauge

50.0001 ' T f$ Ei?l
30" C.M.F.E.S., 16 Gauge

50.0005 150.000 L.F. |$ j[$ }
Remove 38" x 60" Elliptical Pipe

50.0001 2000 Ea. $ s I
Remove R.C. Box, Wingwalls & Headwalls {Complete)

50.0001 1000 Ea. '8 ]
Remove 38" x 60" Elliptical Flared End Section

21.1260 186.000 LF. f$ s ]
Remove 42" Storm Sewer Pipe

. e e F$ H$ . !

Remove 36" Storm Sewer Pipe

P oo e B H$ |

Remove 30" Storm Sswer Pipe

21.12555“” | 1,098.000 L.F. [$ |E$ 1

Remove 24" Siorm Sewer Pipe

o aso00 Lr. b Hs t

Remove 18" Storm Sewer Pipe

e i ; H$ ]'

Ttem Schedule: 700014 Page 6 03/69/2005



item Number Guantity Unit Unit Price Extension

21.1610 2000 Ea.
Remove 48" R.C. Flared End Section

[ |

& e
[ EA ]

21.1620 2000 Ea.
Remove 42" R.C. Flared End Section

21.1640 1000 Ea. § s |
Remove 30" R.C. Flared End Section

21.1650 12000 Ea. § s '|1
Remove 24" R.C. Flared End Section

21.1670 5000 Ea. ;$ ]}s }
Remove 18" R.C. Flared End Section

21.1680 1.000 Ea. }$ {|$ {
Remove 15" R.C. Flared End Section

e . .._i$ R Hs; - u

Remove Storm Sewer Manhole {Complete)

211710 o }s , 5 f[

Remove Existing Inlet {Complete)

e _ o0 ta § i 13 SR }

Remove Existing Headwall (Complete)

21,0030 220.000 L.F. E$ ip [
60" R.C.P. Storm Sewer, Class il

48" R.C.P. Storm Sewer, Class ill

21.0070 1,490.000 L.F. }$ 7@ i
36" R.C.P. Storm Sewer, Class il

21.0080 1734000 LF. $ s |
30" R.C.P. Storm Sewer, Class il

21.0090 521000 LF. I —
24" R.C.P. Storm Sewer, Class Ill

[tem Schedule; 700014 Page 7 03/09/20605



ltem Number Quantity Unit Unit Price Extension

21.0095 1,514.000 L.F. {s 1i$ f
21" R.C.P. Storm Sewer, Class Il

21.0100 2819000 LF. § H$ |
18" R.C.P. Storm Sewer, Ciass lil

21.0110 2,506.000 L.F. }s |§$ |
15" R.C.P. Storm Sewer, Class i}

o~ R !3 H$ i
38" R.C. Flared End Section

307 R.C. Flared End Section

21.0570

210599 oo Ea p e e et e H$ . '
24" R.C. Flared End Section

21.0600 1000 Ea I$ e s H$ e u
21" R.C. Flared End Section

210610 o s E$ H$ 1
18" R.C. Flared End Section

21.0620 o900 Eai$ - H$ : [
15" R.C. Flared End Sectioq

— | S p]gs ]

72" Storm Sewer Inlet (Complete)

21.0780 63.000 Ea. ]$ }§$ }[
72" Canted Storm Sewer Inlet {Complete)

210790 4000 Ea I 1l

72" Radius Storm Sewer inlet {Complete)

21.0830 7000 Ea. $ I3 |
Grate Intel, Type "F-2" {Complete)

21.0870 1000 Ea. $ s |
Storm Sewer Manhole, 54"-60" {Complete)

Item Schedule: 700014 Page 8 G3/09/2005



item Number Quantity Unit Unit Price Extension

21,0880 6000 Ea. 5 |5 |
Storm Sewer Manhole, 42"-48" (Complete)

21.0890 5000 Ea. [$ E |
Storm Sewer Manhole, to 36" {(Complete)

21.0895 26000 Ea. § s |
Storm Sewer Manhole, 15" - 30" (Complete)

21.0940 7.000 CY. |$ i
Concrete for Collars, Elbows & Headwalls {In Place)

21.0950 567.000 Lb. S 15 |
Reint. Steel for Collars, Elbows & Hdwis {In Place)

211070 1000 Ea I l
Tap Existing R.C. Pipe

4'R.C. Low Flow Liner

21.2090 194000 SY. [$ Ei$ f

Geotexiile Filter Fabric (In Place)

212111 P ;$ “$ l
Rip-Rap {In Place)

Sy oo i$ L 5 o |

Reinf. Steel for Structures (In Place)

21.0920 | 3{)6,“0;)0 .C.Y. }$ H$ 7’

Concrete for Structures (In Place}

Section 4 To£a”E.;. }3 e i

Section: 5 Water ltems

23.0950 130.000 L.F: E$ % |
Remove 6" Water Main

oens . i$ e | |$ ‘

Remove 12" Water Main

item Schedule: 700014 Page 9 03/69/2005



item Number Quantity Unit Unit Price

Extension

23.0800

231100

23.0080

23.0070

23.0060

Remove Hydrant (Complete)

1,771.000 L.F. }fﬁ

B

Remove 24" Water Main

9000 Ea. |$.

280000 LF. §

6" D.I. Pipe Water Main, Cl 52 (Polywrapped)

80.000 LF. [s

8" D.1. Pipe Water Main, CI 52 {Polywrapped)

650.000 L.F. |$

12" D.1. Pipe Water Main, Cl 52 {Polywrapped)

23.0030

23.0120

23.0110
24" x 12" Tapping Sleeve & Valve, M.J.

23.0450

1,801.000 L.F, }$

24" D 1. Pipe Water Main, Cl 52 (Polywrapped)

1000 Ea. 5

24" x 8" Tapping Sleeve & Valve, M.J.

5000 Ea. }5

8" Gate Valve, M.J.

23.0460

0000 Eafs

6" Gate Valve, M.J.

23.0490

9..{“}6(') Ea. }s

Hydrant, Complete L=5.5"

23.0492

23.0538

23.0540

e }3;

Hydrant, Complete L=6.5'

1000 Ea B

6" X 90 Deg. Bend, M.J.

8000 Ea

24" X 45 Deg. Bend, M.J.

Item Scheduic: 700014 Page 10
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item Number Quantity Unit Unit Price Extension

23.0544 8.000 Ea. Es H$ [
12" X 45 Deg. Bend, M.J.

22 0546 9000 Eai$ SR . H$ s s |§
6" X 45 Deg. Bend, M.J.

23.0560 3000 £ 15 ]
12" X 11.25 Deg. Bend, M.J.

I o0 e i$ : H$ . ‘
8" X 6" Tee, M.J.

230644 ....4-000 .. |$ “$ “
24" Solid Sleave, M.J. (L=15")

o o Eai$ . H$ [
12" Solid Sleeve, M.J. (L=12")

230651 vou Ea . E$ : ]IS . e l
6" Solid Sleeve, M.J. (L=18")

238592 Lo ea 1$ E% e n
8" Anchoring Elbow, M.J.

23.0594 3.000 Ea. [ss j[§ j
6" Anchoring Coupling, M.J. (L=18")

130008 wenos en 13; H$ o I
24" Retainer Glands, M.J.

;:;0510 24000 . . F HS I!
12" Retainer Glands, M.J.

239536 24000 Ea i$ H$ 1
6" Retainer Glands, M.J.

230661 1000 : Ea }$ e i I$ SRR l
8" Plug, M.J.

=

23.0660 5.000 Ea.
12" Plug, M.J.

Ttem Schedule: 700014 Page 11 03/09/2005



item Number Quantity Unit Unit Price Extension

23.0665 63.800 C.Y. s ]

Conc. for Thrust Blocks & Anchorages (In Place)

23.0670 2425000 Lb. 3 5 I
Reinf. Stl. for Thrust Blks & Anchorages

- o En }$ . H$ |
24" X 45 Deg. Bend, M.J.

Section 5 Total: l$ - [

Section: 6 Traffic Signals and Street Lighting lfems

24.0101 2000 Ea. 15
Remove Traffic Signal, Complete

24.0110 2,054.000 LF i$ |E$ i[

Remove Cable

24.0120 2000 Ea. F ”$ i

24.0121 2.000 Ea. {s i }s |

Remove P.S. Head

o B |$ RS | ; R II

Remove Signal Cabinet

va0122 rooo Ea Es . |t$ tl
Remove PPB

L5
K2

24.0225 2.000 Ea.
Relocate Mefro Street Name Sign

e o l$ § : i

Relocate 6 Pr. Comm. Cable

Relocate 6§ MM

o B ]$ S Hs e u

tern Scheduie: 760014 Page 12 03/69/2005



item Number Quantity Unit Extension

24.0247 1.000 Ea. E‘S | }s [
Relocate Luminaire, 250w. HPSV-PC

24.0804 14000 Ea. § |8 |
Pull Box, Type PB-6

24,0807 15000 Ea. § ] fs i[
Pull Box Type PB-9

24.0810 38.000 Ea. f$ j i$ }
Pull Box, Type FOR27

24.0894 55.000 LF [$ s |
Conduit Bored In Place, 1-1/2"

24.0899 396.000 LF B s ]]
Conduit Bored in Place, 4 inch "H"

24.0900 77000 LF 8 s E[
Conduit in Trench, 1/2 Inch

24,0903 14,425.000 LF. |$ | f$ }
Conduit in Trench, 1-1/2 Inch

24,0904 4,191.000 LF. FB s }
Conduit in Trench, 2 Inch

24.0905 176.000 LF. ]$ } |$ [
Conduit in Trench, 3 Inch

24.0906 12,131.000 LF. 8 | E ]l
Conduit in Trench, 4 inch

24.0914 246,000 LF E$ ] [$ {
Coaxial Cable

24.0991 246.000 LF j$ 1 |$ f
Camera Confrol Cable

24.0992 1,588.000 LF i$ E @ 1
Emergency Detector Cable

Item Schedale: 700614 Page 13 03/09/2G05



241072

Circuit Ground, No. 8 USE

738.000 LF.
Sireet Light Cable, No. 4 USE in Conduit

ftem Number Quantity Unit Extension

24.0994 1,846.000 LF. E$ ] Fs |
Camera Detector Cable

24.1001 3,332.000 L.F. }$ ] ]$ L
Traffic Signal Cable, 2 Conducter

24.1002 1,163.000 LF. }s | Es j!
Traffic Signal Cable, 3 Conductor

24.1005 1,332.000 LF. }‘B t }s |
Traffic Signal Cable, 7 Conductor

24.1016 514.000 LF. ]$ } i$ i
Traffic Signal Cable, 16 Conductor

24.1020 1,332.000 LF. }$ ] }$ [
Traffic Signal Cable, 20 Conductor

24.1040 9,803.000 LF }s [ }$ ]
Dstector Lead-In Cable, 2/Conductor

24.1046 5433000 LF j$ 1 is l!
Fiber Multimode Cable,12

24.1050 23,066.000 LF |$ | E;s ][
Tracer Wire

24.1054 836.000 LF. }ss f fs i
Service Cable No. 6 USE

24.1064 369.000 LF. ﬁ i }$ i
Circuit Ground, No.6 USE

24.1065 15,793.000 LF. I$ j i$ [

5

24,1673 30,586.000 LF. I$ i F
Street Light Cable, No. § USE In Conduit
Ttem Schedule: 700014 Page 14 03/69/2005



Item Number Quantity Unit Unit Price

24.1194
241380
24.1469

241472

Extension

11.000 Ea. !$ $

Detector, Vehicle Magnetic

0000 En 1$ S H$ .

Ground Rod, 10°

cro0 Ea }$H$

Street Light Pole, Type SL-A-C-45-12T-5-0.25

2000 Ea s

Street Light Pole, Type SL-A-PI-45-12T7-5-0.25

24.1508

o o § 5

Luminaire, 250W HPSV-PC

24.1507

24.1692

245219

Detector, Vehicle 4 Turns UC

o o i$ T 5

Luminaire, 150W HPSV-PC

I ; o ||$ .

2000 Ea. H$

Install Mast Arm Pole Type MA-2

24,5222

50.0001

Instalt Mast Arm Pole, Type MAZ2 (Arm > 50')

6.000 Ea. f$ [ }$

Instail Mast Arm Pole, Type MA2, (Arm > 50", Less Traffic Mast
Arm

50.0001

2000 Ea P - H$

install Mast Arm Pole, Type MAZ, Less Traffic Mast Arm

24.5801

24.5803

24,5807

6.000 Ea. [$ ] }$

Install Traffic Signal, Type TS-1, T3

o Eaf$ _ s

install Traffic Signal, Type TS-1, T36

install Traffic Signal, Type TS-1LL, T51B

Ttem Schedule; 700014 Page i5
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ftem Number

Quantity Unit

Extension

24.5808

24.5821

24.6011

24,6020

6000 Ea §
Instali Traffic Signal, Type TS-1RR, T52

18000 Ea. §
install Pedestrian Signal, Type P5-1, T13
3000 Ea. 5
Install Signal Cabinst, Type C

10.000
Locate Stick

®

Ea.

24,6102

18.000

Install Pedestrian Push button

24,6199

24.6204

9.000

12.000

Install & Adjust Detector Camera

Ea.

Ea.

Ea.

install and Adjust Emergency Receiver

24.6206

2.000

Install Traffic Monitoring Camera

Ea.

K2

50.0001

50.0001

1.000

Remove MA2, Complete

Ea.

K

1.000

Remove Traffic Mast Arm

Ea.

50.0001

50.0001

50.0001

50.0001

4.000

Remove Detector Cable
11.000
Street Light Pole, Type SL-EM-S-45-12T-5-0.25
1000 Ea. 3
install Traffic Mast (Arm > 50%

2.000'” Ea. is

Install Fiber Junction Cabinet

L.F

Ea.

1$

Item Schedule: 700014

Page 16
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item Number Quantity Unit Unit Price Extension

24.6201 8000 Ea. [§ s |

instail Metro Street Name Sign

Section 6 Total: ‘$ l

Estimate Totai: 1$ j

liem Schedule: 700014 Page 17 03/09/2005



152+00

153+00

B

4

40.0' 0 —4
{##) Q 1255

- i \

153+00 MATCH LINI
SEE SHEET "J"

|

PR, Y S —— - |

NEW 24" WATER MAIN

1335

1332

1329

1326

1323

Sta. 152400

CITY FROJECT M.

Approx. Sta. 152455 L1, 40.0' Bulid
1-24*%45 Dagrae Horizontal Band,
M & R.C. Thrust Block

Conc. For Thrust Block - 0.4 L.Y.
Stesl For Thrust Biock = {20 Lbs.
Deflection = 45 Degres.

700014

SCALE: FULL SIZE P
= 30

SCALE: HALF SIZE P
g!l - 603

Approx. Sto, 152+80 Lt 19 Bufid
I-24"%45 Dagres Horlzontdl Bend,
Wi & R.C Thrust Biock

Cone. For Thrust Block = 0.4 LY.
Steel For Thrust Block = 12.0 Lbs.
Deflection = 45 Degree.

Sta. [48+00 To 153+00 (This Sheet!
Build 508 L.F. 24" Rater dadin.

Wi

Sta. 148160 70 15300 Remove And
Blspose Gf 500 LF, 24 Kater MWaln

Sta 153406 Lt {9 End New 24" Water
Haln Reloegtion. Bultd Connection
Ta Exlsting 24*Water Maln

Ramove Oid Rydrant & Yaive Box
Sta. 149+50 Bulid New Type ¥
Hydrant Assembly.

New Hydront Loootion = 425'14.
Hydrant flange ElL = 133323
Hydrant = 6.5 Bury

Corvtractor To Furnish And Install
Temporary DL Woter Maln, Reducer,
Yaive, Flttings And Restralnts For
Temporory Blow-0fFf To Use During
Tasting, Disinfactlon, And Flushing Of
Relocated Main. Use Minimum {2°
Water Maoin For Blow-OfF, (Reducer,
Yalve, Pips, Fittings And Restraints
For Temporary Biow-07f Are
Subsidiory To 24 0.L Plpe Water
Main.i

KOTE: Contractor Shall Bulid (W), (WHz), &

Aftar Compietlon Of Testing, Disinfection
And Flushing.

~a——— Radiicer

~w—— 45 Degree Vertlcal
Berid M.

e 15 Dgrae Vortfog! Bend M.

gredk In Grade
£f= 132254

gy

1320

=

S€f0.
Break In Grads

153+00

1320.03 1317

1314

152+00

153+00

Pl o Butterfly Valve

WE——

TEMPORARY BLOW-OFF
VERTICAL PROFILE BETAIL

~

Blow-Off Dlschorge To
Existing North Roadway Ditch

\Mnfmum 12" Plpe

I NOTE: For "Umits 0F Construction®Sea Removal Sheets Or Right-0f-Way Sheefs. | }




PRE-BID MEETING MINUTES
PINE LAKE ROAD WIDENING PROJECT 700014
SPEC. NO. 05-058
MARCH 3, 2005 - 10:00 TO 11:00

INTRODUCTIONS:

HWS Consulting Engineers - Frank Doland and Kim Beil
City Design Engineer - Kris Humphrey, absent
City Project Manager - Charlie Wilcox

The project is comprised of 5 Phases: The Tentative Start Date is April 11, 2005 or sooner if
possible the overall project completion date is November 17, 2006 with very aggressive internal
substantial completes dates as outlined in the Proposal Book Special Provisions.

Phase I - Consists of work in Pine Lake Road from 40™ to just west of the Beaver Creek Lane
intersection and also 24" water relocation, between Beaver Creek and Stephanie Lane.

Phase II - Consists of work in Pine Lake Road from Beaver Creek Lane to Sta. 141 + 50 and the
intersection of Pine Lake Road & Beaver Creek Lane. All work for Phase I & TI shall be
substantially complete by August 16, 2005. The intersection of Beaver Creek Lane must
be reopen to traffic within 14 days.

Phase ITI - Consists of work in Pine Lake Road from Sta. 141 + 50 to just west of 56® Street
intersection (approximately Stephanie Lane) All work for Phase III shall be substantially
complete by November 21, 2005.

Phase IV - Consists of work in Pine Lake Road from Sta. 162 + 87 to just east of 61 Street. All
work must be substantially complete by July 26, 2006,

Phase V - Consists of work in 56" Street from Stephanie Lane to Thompson Creek Blvd.

Dirt Stockpile - The excess earthwork from Phase I, Il and IIf can be stockpiled at the SW corner
of 56" & Pine Lake Road. Phase IV earthwork can be stockpiled north of Pine Lake Road

between 59™ to 61 in the temporary easement as long as it does not interfere with the temporary
drive.

During Phase I and II Beaver Creek Lane Intersection is to remain open at all times for north
south traffic and pedestrian flow except for the 14 days allowed to complete that intersection.
Signals must also be operational within that 14 days.

Phase IV cannot begin until Phase Il is complete. Box culvert at St. 162 + 87 can be constructed
in early 2006.

Right-of-Way - There are 3-4 properties that will be going to condemnation April 1% and we are
still negotiating with the Homeowners Associations for 6 tracts along Pine Lake Road.

Larry Kathol says the only street lights that will not be working on Pine Lake Road are between
Stephanie Lane to 56" Street over winter.



The Contractor will be required to attend weekly progress meetings.
UTILITIES:
Lincoln Electric System plans to start in April, the Contractor will need to coordinate activities.

Alltel is working with Lincoln Electric System on possibly moving a major pedestal at
its standard length for a right turn lane which 1s 175/, this is for the future Norris Lane.

Aquilla - Did not show, does not appear to be any major conflicts.

Lincoln Water System - the 24" valve at Beaver Creek may not be as shown on the plans. The
water main is a major line for all of southeast Lincoln and pumping requirements go up
dramatically after May 1* so the Contractor should check the weather before taking out of service
to minimize disruption, Steve Owen would like approximately 2 weeks notice.

QUESTIONS:

Will day lane closures would be allowed for seeding & sodding activities in 20067 -
Yes, but not during peak hours.

Will lane closures on Pine Lake Road be allowed 7 - Only until November 21, 2005, except for
landscaping in 2006

Can Lincoln Electric System work more than a regular 5 day work week? -
Chuck Wahl will need to check into.

Does Lincoln Electric System have a plan(construction schedule)? - Not at this time,

Will the 3-4 properties going to condemnation interfere with the 24" water main relocation? -
No

Will Mega-Lugs be allowed? - Yes

1 %" Conduit H, 12,628 ft where is this at? - Streets Light Conduit

Is fence removal typically included in the ROW agreements? Are the property owners supposed
to have those removed? Fence removal was included in all of the ROW agreements and should

be removed by the property owner, otherwise it is yours.

Any and all additional questions need to be in writing to Mary Long in Purchasing by noor,
Monday, March 14, 2005, her fax number is 441-6513 or her email is mlong@li

A informational Ietter will be sent to properties March 4, 2005



